Table of Contents

NOAGENT_PHASE1_WIREFRAMES_AND_FLOWS_SPEC_V1.1 1

📎 WIREFRAME INDEX 1
🔒 WIREFRAME INDEX (PHASE-LOCKED) 2
⚠️ RULES (NON-NEGOTIABLE) 3
PRODUCT SUMMARY (1 PAGE) 3
WHAT IS NOAGENT? 4
NOAGENT IS NOT: 4
WHO THIS PROJECT IS FOR 4
WHAT THIS TASK IS (VERY IMPORTANT) 4
UX RULES 5
UX RULES (MUST FOLLOW) 5
FLOWS (FIGJAM) 6
REQUIRED FIGJAM OUTPUTS 6
BUILD ORDER (SO WORK STAYS FOCUSED) 6
TOOLS & ACCESS 6
TOOLS YOU WILL USE 6
FOLDER STRUCTURE (FIGMA) 7
ACCEPTANCE CRITERIA (DEFINITION OF DONE) 7

NoAgent_Phase1_Wireframes_and_Flows_Spec_v1.1

📎 WIREFRAME INDEX

Purpose: Define the full scope. No renaming. No missing screens.

🔒 Wireframe Index (Phase-locked)

PUBLIC PAGES

- WF-P1 — Home / Landing (Phase 1)
- WF-P2 — Services & Pricing (Phase 1)
- WF-P3 — About NoAgent (Phase 1)
- WF-P4 — Legal Hub (Phase 1)
- WF-P5 — Contact / Support (Phase 1)
- WF-P6 — Public Property Page (Phase 1 – same component as WF-O5)

OWNER WORKSPACE

- WF-O1 — Owner Dashboard (Phase 1)
- WF-O2 — My Listings + Wizard (Phase 1)
- WF-O3 — Inquiries & Offers (Phase 1)
- WF-O3A — Agent Search / Agent Introduction (Phase 1 – light panel / modal)
- WF-O4 — Calendar (Phase 1)
- WF-O5 — Public Property Page (Owner Preview) (Phase 1)

HOME-HUNTER WORKSPACE

- WF-H1 — Home-Hunter Dashboard (Phase 1)
- WF-H2 — Inbox (Phase 1)
- WF-H3 — My Bookings (Phase 1)
- WF-H4 — Saved Places (Phase 1)
- WF-H5 — Offers & Applications (Phase 1)
- WF-H6 — Survey Hub (Phase 2 – greyed)

ADMIN WORKSPACE

- WF-A1 — Admin Dashboard (Phase 1)
- WF-A2 — Global Listings Overview (Phase 1)
- WF-A3 — Users (Owners / Home-Hunters / Agents / Partners) (Phase 1)
- WF-A4 — Integrations Overview (Phase 1)
- WF-A5 — Support / Requests (Phase 1)
- WF-A6 — Surveys & Reports (Phase 2 – greyed)
- WF-A7 — Tasks (Phase 2 – greyed)
- WF-A8 — Billing (Phase 1 – light)
- WF-A9 — Analytics (Phase 1 – read-only)

(REAL)AGENTS WORKSPACE (Phase 2 — greyed)

Purpose: this is the market-capture wedge (scheduling + comms layer). Visible but greyed in this contract.

- WF-RA1 — Inbox & Enquiries (Phase 2 – greyed)
- WF-RA2 — Calendar & Viewings (Phase 2 – greyed)
- WF-RA3 — Listing Pack Viewer (Phase 2 – greyed)
- WF-RA4 — Quote Packages (Phase 2 – greyed)

⚠️ Rules (non-negotiable)

- Names are frozen
- Phase 2 must be clearly greyed
- No merging or inventing screens
- Reuse patterns (cards, tables, panels, drawers)
- If unsure → ask first

PRODUCT SUMMARY (1 PAGE)

Purpose: Align thinking. Avoid “pretty but wrong”.

What is NoAgent?

NoAgent is a property workspace for owners, home-hunters, and real agents.

It helps people:

- list property once
- manage inquiries, viewings, and offers
- coordinate with agents without commission
- avoid inbox spam and admin chaos
- build a structured **Listing Pack** that answers questions once and reuses forever

NoAgent is not:

- a traditional estate agent
- a listing portal
- a marketing website

Who this project is for

- Owners — selling or renting
- Home-Hunters — booking viewings & making offers
- Real Agents — optional, introduced via NoAgent (Phase 2 wedge)
- Admins — internal control & integrations

What this task is (very important)

✅ Visualising flows

✅ Aligning screens

✅ Making complexity understandable

✅ Preparing for development

❌ Not branding

❌ Not UI polish

❌ Not UX research

❌ Not development

UX RULES

Purpose: Prevent scope drift.

UX Rules (Must Follow)

1. Do not simplify flows
2. Do not remove screens
3. Do not rename wireframes
4. Reuse patterns (cards, tables, panels, drawers)
5. Phase 2 = greyed, not removed
6. Labels over beauty
7. Ask before changing structure
8. Consistency > creativity

FLOWS (FIGJAM)

Purpose: Make the product explainable at a glance.

Required FigJam outputs

- Master Flow Map (single flow covering all user groups)
- End-to-end key flows:
  - Owner creates pack → publishes → receives enquiries
  - Home-Hunter requests viewing → verification → booking confirmed
  - (Phase 2 greyed) RealAgent wedge: enquiry → scheduling → pack Q&A → quote

---

BUILD ORDER (so work stays focused)

1. Build/update FigJam flows first (Master Flow Map)
2. Phase 1 wireframes in Figma (all listed above)
3. Ensure Phase 2 screens are visible but greyed (H6, A6, A7, RA1–RA4)
4. Cross-link where obvious (do not invent new screens)

TOOLS & ACCESS

Purpose: Remove setup friction.

Tools You Will Use

- Figma (UI wireframes)
- FigJam (flows & relationships)

You will:

- work inside my files
- not create external documents
- follow naming conventions exactly

  I will invite you via email.

Folder Structure (Figma)

- 📁 Public Pages
- 📁 Owner Workspace
- 📁 Home-Hunter Workspace
- 📁 Admin Workspace
- 📁 RealAgents Workspace *(new)*
- 📁 Shared Components
- 📁 FigJam Flows

ACCEPTANCE CRITERIA (DEFINITION OF DONE)

Purpose: Define success.

Work is complete when:

- All Phase 1 wireframes exist in Figma
- All Phase 2 items are visible but greyed
- End-to-end flows are mapped in FigJam
- I can explain the product without extra explanation

- Nothing critical is missing or renamed